

<b>PROJECT: 2016 Curb Inlet Replacement Program A</b> City of Grandview, MO				Engineer's Estimate		Blue Nile Contractors Inc. 95 South Drake, Claycomo, MO 64119		Primetime Contracting Corp 10224 West 61st Street Merriam, Kansas 66203	
<b>BIDS OPENED: November 1, 2016 10:00 AM</b>									
ITEM NO.	ITEM	QUANTITY	UNIT	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
1	T14-03-19 Replacement	1	LS	\$9,000.00	\$9,000.00	\$6,699.68	\$6,699.68	\$8,500.00	\$8,500.00
2	T14-03-21 Replacement	1	LS	\$10,000.00	\$10,000.00	\$7,078.38	\$7,078.38	\$9,000.00	\$9,000.00
3	T14-03-22 Replacement	1	LS	\$10,000.00	\$10,000.00	\$6,356.00	\$6,356.00	\$10,500.00	\$10,500.00
4	T14-03-28 Replacement	1	LS	\$13,500.00	\$13,500.00	\$6,041.87	\$6,041.87	\$10,000.00	\$10,000.00
5	T14-03-29 Replacement	1	LS	\$11,000.00	\$11,000.00	\$6,882.46	\$6,882.46	\$10,000.00	\$10,000.00
6	T22-01-09 Replacement	1	LS	\$9,000.00	\$9,000.00	\$5,704.76	\$5,704.76	\$8,000.00	\$8,000.00
7	T22-01-10 Replacement	1	LS	\$9,500.00	\$9,500.00	\$5,917.09	\$5,917.09	\$9,000.00	\$9,000.00
8	T30-01-11 Replacement	1	LS	\$11,000.00	\$11,000.00	\$7,498.68	\$7,498.68	\$10,500.00	\$10,500.00
9	Mobilization	8	EA	\$1,000.00	\$8,000.00	\$671.28	\$5,370.24	\$1,716.00	\$13,728.00
	<b>TOTAL</b>				<b>\$91,000.00</b>		<b>\$57,549.16</b>		<b>\$89,228.00</b>

**Incorrect Extension: \$92,660.00**

<b>PROJECT: 2016 Curb Inlet Replacement Program A</b> City of Grandview, MO				SheDigsIt, LLC. 3424 Duncan Road Blue Springs, MO 64015		Amino Brothers 8110 Kaw Drive, Kansas City KS 66111		Orr Wyatt Street Scapes A Joint Venture 9812 East 56th Street Raytown, MO 64133	
<b>BIDS OPENED: November 1, 2016 10:00 AM</b>									
ITEM NO.	ITEM	QUANTITY	UNIT	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
1	T14-03-19 Replacement	1	LS	\$10,000.00	\$10,000.00	\$10,190.00	\$10,190.00	\$10,000.00	\$10,000.00
2	T14-03-21 Replacement	1	LS	\$10,200.00	\$10,200.00	\$9,768.00	\$9,768.00	\$10,300.00	\$10,300.00
3	T14-03-22 Replacement	1	LS	\$11,500.00	\$11,500.00	\$9,782.00	\$9,782.00	\$11,000.00	\$11,000.00
4	T14-03-28 Replacement	1	LS	\$10,500.00	\$10,500.00	\$9,696.00	\$9,696.00	\$11,000.00	\$11,000.00
5	T14-03-29 Replacement	1	LS	\$11,500.00	\$11,500.00	\$12,022.00	\$12,022.00	\$15,200.00	\$15,200.00
6	T22-01-09 Replacement	1	LS	\$9,500.00	\$9,500.00	\$9,230.00	\$9,230.00	\$11,400.00	\$11,400.00
7	T22-01-10 Replacement	1	LS	\$10,000.00	\$10,000.00	\$9,560.00	\$9,560.00	\$15,400.00	\$15,400.00
8	T30-01-11 Replacement	1	LS	\$12,000.00	\$12,000.00	\$9,864.00	\$9,864.00	\$14,300.00	\$14,300.00
9	Mobilization	8	EA	\$1,125.00	\$9,000.00	\$2,613.12	\$20,904.96	\$1,300.00	\$10,400.00
	<b>TOTAL</b>				<b>\$94,200.00</b>		<b>\$101,016.96</b>		<b>\$109,000.00</b>

Low Bidder